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Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO AND CONTRA COSTA
COUNTIES IN BENICIA AND MARTINEZ FROM 1.0 km NORTH OF SOLANO AND CONTRA COSTA COUNTY
LINE TO 1.1 km NORTH OF MOCOCO OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on July 17, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 25, 47, 48, 49, 50, 51, 52, 53, 56, 65, 66, 123, 124, 125, 126, 127, 131, 176, 176B, 179, 217, 218,
221, 290, 291, 310, 328, 331, 334, 340, 341, 345, 346, 352, 353, 357, 387, 391, 407, 408, 413, 414, 419, 420, 421, 430, 433,
479, 486, and 488 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-numbered
sheets.

In the Notice to Contractors and Special Provisions and in the Proposal and Contract, the date for the pre-award
qualifications review meeting is revised to July 19, 2001 instead of the date of May 18, 2001.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES," the liquidated damages cost of $50,000 per day in the seventh and eighth paragraphs are revised to $35,000 per
day.

In the Special Provisions, Section 5-1.26, "PERMITS AND LICENSES," the second paragraph, item "D. National
Marine Fisheries Service" and item "G. U.S. Fish and Wildlife Service - File No. 1-1-96-F-40" are deleted.

In the Special Provisions, Section 5-1.26, "PERMITS AND LICENSES," the following paragraph is added after the
second paragraph:

"The BCDC permit No. 17-99(M), RWQCB file No. 2128.03 and U.S. Fish and Wild Service-file No.
1-1-96-F-40 will be available to the contractor on the Caltrans web site.  Caltrans obtained a biological
opinion and is not required to obtain permit from these two agencies. The opinion letter will be available on
Caltrans web site at http://www.dot.ca.gov/hq/esc/tollbridge/index.html."

In the Special Provisions, Section 5-1.36, "CONTAMINATED AND HAZARDOUS MATERIAL, GENERAL," the
tables are added after table "AREA B EXCAVATION," as attached.
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In the Special Provisions, Section 8-2.01, "PORTLAND CEMENT CONCRETE," Subsection 90-1.01,
"DESCRIPTION," the table after the ninth paragraph is revised as follows:

Use
Cementitious Material Content

(kg/m3)
Concrete which is designated by compressive strength:

Deck slabs and slab spans of bridges

Roof sections of exposed top box culverts
Other portions of structures

400 min., 475 max.. (except
lightweight concrete 600 max.)

400 min., 475 max.
350 min., 475 max., (except

lightweight concrete 600 max.)
Concrete not designated by compressive strength:

Deck slabs and slab spans of bridges
Roof sections of exposed top box culverts
Prestressed members
Seal courses
Other portions of structures

400 min.
400 min.
400 min.
400 min.
350 min.

Concrete for precast members 350 min., 550 max.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the thirteenth paragraph is revised as follows:

"Prior to constructing any production piles on this project the Contractor shall successfully complete
the pile load test as detailed on the plans and as specified in these special provisions.  After a successful
pile load test, a first order of work shall be the construction of the middle pile of the southern side of the
Pier 9 pile group.  This pile shall successfully pass all acceptance tests, with concrete placed to the bottom
of footing elevation, prior to proceeding with any other 2.5 m or 2.6 m cast-in-drilled-hole concrete piling
on the project, excluding permanent steel casing installation."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the last
paragraph:

"At Piers 5, 6, 16 and 17, no work shall be started on the cast-in-drilled-hole piling until the Engineer
has performed additional geotechnical test borings.  The Contractor shall provide access for the Engineer’s
3-axle truck mounted drilling rig to do additional borings at Piers 6, 16 and 17.  Access shall be such that
the drill rig can drill a bore hole at the edge of but within the footprint of the pier pilecap.  A 6 meter wide
work platform of at least 6 m in length shall be provided behind the drill rig for additional equipment used
by the drillers.  The work platform shall be designed for a 4.79kPa loading over the entire surface.
Additional borings shall also be performed by the Engineer at Pier 5.  The Engineer will require 4 days at
each additional boring location to perform the drilling and logging of the additional holes.  The information
gathered by the Engineer at additional boring locations will be made available to the Contractor in the form
of a Log of Test Boring sheet within 2 weeks of completion of each hole.  For the land based drilling at Pier
5, the Engineer will drill within 2 weeks of the Contractor’s having provided an access road for the
Engineer’s drilling rig to reach the footing location.  For water based drilling, the Engineer will drill within
2 weeks of the Contractor having provided safe access for the Engineer’s drill rig to reach the pier locations
as noted above.  The Contractor shall notify the Engineer in writing when access to each location is ready.
Should the Engineer fail to complete the borings within the noted time allowances and if, in the opinion of
the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in
doing the drilling, the delay will be considered a right of way delay in conformance with the provisions in
Section 8-1.09, "Right of Way Delays," of the Standard Specifications."
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In the Special Provisions, Section 10-1.04, "MODIFY MONITORING WELLS," the first sentence of the first paragraph
is revised as follows:

"Modify monitoring wells shall consist of extending existing monitoring well 31 to an elevation at or
above finished grade, as shown on the plans."

In the Special Provisions, Section 10-1.04, "MODIFY MONITORING WELLS," Subsection "ABANDON
MONITORING WELLS," is added as follows:

"ABANDON MONITORING WELLS
Abandoning monitoring wells shall consist of removing obstructions from the well, removing or

perforating the casing, and placing approved sealing material in monitoring wells NA and 42, as shown on
the plans.  The Contractor shall submit a well destruction permit application, plot plan, and permit fee to
the Contra Costa County Environmental Health Division and perform all work in conformance with Contra
Costa County Well Destruction Guidelines.  Descriptions of the wells are included in the information
provided to the bidders at http://www.dot.ca.gov/hq/esc/tollbridge/index.html.  The Contractor shall
prepare and submit the required Well Completion Report (Department of Water Resources form DWR 188)
to the County after placement of sealing material for final destruction approval.

The contract unit price paid for abandon monitoring wells shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals and for doing all the work involved in
abandoning the existing monitoring wells, complete in place, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.06, "WATER POLLUTION CONTROL," the fourth paragraph is revised as
follows:

"The Storm Water Discharge (NPDES)-permits - CAS000002 and CAS000003 will be available to the
Contractor on the Caltrans web site at http://www.dot.ca.gov/hq/esc/tollbridge/index.html."

In the Special Provisions, Section 10-1.17, "OBSTRUCTIONS," in the eighth paragraph, the Resident Engineer's Office
address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.18, "MOBILIZATION," Subsection "MARINE ACCESS", in the sixth
paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.27, "IMPORTED BORROW (LIGHTWEIGHT AGGREGATE)," Subsection
"CONTAMINATED AND HAZARDOUS MATERIAL EXCAVATION," is revised as attached.
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In the Special Provisions, Section 10-1.28, "DREDGING," the fourth paragraph is revised as follows:

"Sloping back of excavations beyond pay limits shown on the plans will be allowed. The maximum
amount of dredged material allowed for In-Bay (aquatic) disposal, as described elsewhere in these special
provisions, will be 12,230 cubic meters (16,000 cubic yards).  All material from excavations specified as
approved for In-Bay (aquatic) disposal, but in excess of 12,230 cubic meters (16,000 cubic yards), shall be
disposed upland as specified in these special provisions.  Over-excavation beyond the pay limits shown on
the plans may be allowed if deemed necessary to complete the work, however no additional compensation
shall be allowed therefore and these additional quantities are included in the maximum amount of dredging
allowed. Lateral displacement of bay sediment material shall not be allowed. Maintenance dredging and
removal of material entering excavations from outside the limits of excavation dredged by the Contractor
shall be removed and no additional compensation shall be allowed therefor and these additional quantities
are included in the maximum amount of dredging allowed. Modifications to the existing permits proposing
revisions to the maximum quantities of dredged material shall not be allowed. If during the progress of the
work, it becomes apparent that the Contractor may exceed the maximum quantity of dredged material
permitted for this project, the Contractor shall immediately stop all dredging activities and notify the
Engineer in writing. The Contractor shall then reevaluate the construction methods used to perform the
dredging work and shall submit a revised dredging operation plan, as outlined elsewhere in these special
provisions, to the Engineer, outlining the proposal to complete the work without exceeding the permitted
quantity of dredged material. This revised dredging operation plan may require the use of alternate means
and methods of construction, such as use of shoring, which may be required to complete the work. The
Contractor shall not be allowed to resume any dredging activities, until the revised dredging operation plan
has been approved in writing by the Engineer. There shall be no compensation or extension of contract time
in accordance with Section 8-1.09, "Right of Way Delays," of the Standard Specifications, for any delays
resulting from conforming to the requirements of this section of the special provisions."

In the Special Provisions, Section 10-1.28, "DREDGING," Subsection "UPLAND DISPOSAL," the word "bedrock" is
revised to "rock" on item B and items F, G and H are deleted.

In the Special Provisions, Section 10-1.28, "DREDGING," Subsection "IN-BAY (AQUATIC) DISPOSAL," the first
paragraph is revised as follows:

"Aquatic disposal has been approved for 12,230 cubic meters (16,000 cubic yard) of the bay sediment
material not listed in “UPLAND DISPOSAL” of this section consisting of clay, silt, or sand resulting from
cleaning out of pilings and casings."

In the Special Provisions, Section 10-1.28, "DREDGING," Subsection "SERPENTINE MATERIAL," is deleted.

In the Special Provisions, Section 10-1.29, "CEMENT-BENTONITE BACKFILL FOR PIER 5," Subsection
"SUBMITTALS," the Resident Engineer's Office address in the first paragraph, is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"
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In the Special Provisions, Section 10-1.41, "PILING," Subsection "PERMANENT STEEL CASING," in the seventh
paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.41, "PILING," Subsection "PERMANENT STEEL CASING OSCILLATION,
ROTATION AND VIBRATION," Subsection "LOAD TEST PILE," the following sentence is added to the beginning of the
first paragraph:

"The Contractor's attention is directed to Section 5-1.36, "CONTAMINATED AND HAZARDOUS
MATERIAL, GENERAL," for information regarding the disposal of excavated material from the test pile
location."

In the Special Provisions, Section 10-1.41, "PILING," Subsection "PERMANENT STEEL CASING OSCILLATION,
ROTATION AND VIBRATION," Subsection "TESTING AND REPORTING," the fifth paragraph is revised as follows:

"The load test procedure shall be as follows:

1. Construct the load test pile as shown on the plans.  Place 7 sets of 4 strain gages (28 total) along
the reinforcing steel cage of the rock socket as recommended by the manufacturer and as approved
by the Engineer.

2. Load the bottom of the load test pile by pressurizing the load cell assembly to determine the
ultimate side shear capacity of the bottom section of the load test pile.  Design load of the bottom
section of the load test pile is estimated to be 28,093 kN, after taking into account the pile buoyant
weight.

3. Flush and washout the tip of the pile using the gamma tubes and high pressure water.  Pressure
grout below the pile tip, allow grout to cure 5 days.

4. Load the top section of the load test pile by pressurizing load cell assembly to test the ultimate
side shear capacity of the upper section of the load test pile.  Design load of the upper section of
the load test pile is 39,026 kN, after taking into account the pile weight.

5. Determine the capacity of the steel shell by checking the strains in the steel shell at appropriate
points."

In the Special Provisions, Section to 10-1.41, "PILING," Subsection "CAST-IN-DRILLED-HOLE CONCRETE
PILES," the following paragraph is added after the third paragraph:

"The Contractor’s equipment used to excavate the entire length of 2.2 m Cast-in-Drilled-Hole Concrete
Piling (Rock Socket) in this contract shall have the capability of excavating the holes to a larger constant
diameter of at least 2.8 m, hereinafter referred to as over reaming. The Contractor’s equipment used to
excavate the entire length of 2.6 m Cast-in-Drilled-Hole Concrete Piling in this contract (except the 1 meter
overlap within the isolation casing) shall have the capability of excavating the holes to a larger constant
diameter of at least 3.2 m.  The over reaming capacity of the equipment shall be capable of being activated
from the top of the hole or casing without having to retract the equipment from the hole to add attachments.
If the Contractor chooses to perform drilling operations on multiple piles simultaneously, the over reaming
equipment shall be provided at each location where drilling is occurring.  In addition, where over reaming
is to be performed below permanent steel casing, the Contractor shall provide a means of securing the
permanent steel casing from sinking into the over reamed hole."
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In the Special Provisions, Section to 10-1.41, "PILING," after Subsection "CAST-IN-DRILLED-HOLE CONCRETE
PILES," and before Subsection "SLURRY," new Subsection "OVER REAM AND FILL" is added as attached.

In the Special Provisions, Section 10-1.41, "PILING," Subsection "SLURRY," the third paragraph is revised as follows:

"Water for slurry may be either fresh water (potable), natural ground water or saltwater (Carquinez
Straits water).  If freshwater is used, the Contractor shall determine the chlorine content prior to use.  The
slurry mixing sequence shall conform to the requirements of these special provisions, and the
recommendations of the slurry manufacturer. Slurry shall not weaken the bond between the concrete and
both the reinforcement and the foundation material at the sides of the excavation."

In the Special Provisions, Section 10-1.41, "PILING," Subsection "SLURRY," Subsection "SYNTHETIC," the sixth,
seventh and eighth paragraphs are replaced with the following paragraph:

"The Contractor shall develop a slurry plan and slurry test procedure specifically for this project with
the aid of the slurry manufacturer’s representative.  The Contractor shall submit the slurry plan and test
procedure for review to the Resident Engineer’s Office, 4585 Pacheco Blvd, Suite 200 Martinez, California
for approval in accordance with the provisions in Section 5-1.02, "Plans and Working Drawings."  For
initial review, 10 sets shall be submitted.  The Contractor shall allow the Engineer 4 weeks to review the
drawings and calculations after a complete set has been received.  After review, between 6 and 12 sets, as
requested by the Engineer, shall be submitted to said Office for final approval and for use during
construction.  The Contractor’s attention is directed to the supplemental boring program that will be
conducted by the Engineer.  Fresh core samples from the supplemental drilling program will be available to
the Contractor for use in developing his slurry plan.  The slurry plan and test procedure shall contain, as a
minimum:

Directions for preparing and testing mix water, including methods of obtaining desired
pH.
Methods of preparing and mixing the slurry, including amounts of products to be added
and pH measurement.
Methods for cleaning the slurry of sediment, including viscosity and slurry maintenance
procedures.
Methods for neutralizing and disposing of the slurry."

In the Special Provisions, Section 10-1.41,  "PILING," Subsection "SLURRY," Subsection "Construction," the second
paragraph is revised as follows:

"For all CIDH concrete piles constructed under slurry, once drilling or excavation of the CIDH has
begun it shall continue 24 hours a day until the shaft is completed to the specified tip elevation and concrete
has been placed at least up to the level of the optional construction joint near the bottom of the permanent
steel casing.  At locations where the over ream and fill method is utilized, the construction of the CIDH
may be discontinuous only during the required cure time for the fiber reinforced fill concrete lifts.  Where
pile construction is interrupted for fiber reinforced concrete fill cure time, the circulation and testing of the
slurry shall be maintained unless otherwise directed by the Engineer.  Cleaning of the casing, sonic logging
of the casing and shaft and placement of the reinforcing cage shall begin immediately after completion of
the drilling to the specified tip elevation.  Concrete placement shall begin immediately after the reinforcing
cage is inserted into the hole and the bottom has been re-cleaned."
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In the Special Provisions, Section 10-1.41, "PILING," Subsection "SLURRY," Subsection "Sonic Logging," the third
paragraph is revised as follows:

"Sonic logging results shall be used to determine whether hole diameter and plumbness are in
accordance with the requirements of these special provisions.  Sonic logging of the CIDH hole shall be
performed in the presence of the Engineer.  Every  2.5 m, 2.2 m and 2.6 m CIDH concrete pile to be cast
using slurry shall be sonically logged and hard copy printouts shall be provided to the Engineer for review.
No reinforcing shall be placed into the hole or casing until the Engineer has approved the sonic log for that
hole.  Holes or portions of holes that deviate from plumb by more than 25 mm in 3 m of length shall be
rejected and shall be backfilled with tremmie placed fiber reinforced concrete and redrilled in accordance
with Section 49-4.03, "Drilled Holes," of the Standard Specifications.  Plumbness within the casing shall be
measured with respect to the vertical axis centered at the top of the casing.  To account for possible
irregularity within the rock socket, plumbness will be measured by fitting a theoretical cylinder the same
diameter as that required for the rock socket, to the traces provided by the sonic logging, and comparing the
longitudinal centerline axis of the cylinder to the vertical axis. Holes or portions of holes which indicate
diameters greater than 1.5 times the pile diameter shall be rejected and shall be backfilled with tremmie
placed, fiber reinforced concrete and redrilled in accordance with Section 49-4.03, “Drilled Holes,” of the
Standard Specifications. A mix design for fiber reinforced concrete for filling of rejected holes shall be
submitted in accordance with Section 90, “Portland Cement Concrete” of the Standard Specifications. The
concrete shall contain steel fiber reinforcement at a dosage of at least 59 kg per cubic meter.  Steel fiber
reinforcement shall be a deformed wire at least 50 mm in length with an aspect ratio of more than 50
conforming to ASTM A820.  The type of steel fiber reinforcement shall be submitted to the engineer for
approval with the mix design.  There shall be no minimum cement content required; however, redrilling of
filled holes shall not take place until the concrete has gained a compressive strength of at least 14 Mpa as
determined by previous testing of the mix to develop a compressive strength versus time chart. The strength
versus time chart shall be developed by breaking pairs of cylinders at 6 hour intervals for 7 days after
casing of the cylinders.  In addition, the 14, 21 and 28 day compressive strengths shall also be determined
for the mix.  The materials used for the fiber reinforced concrete mix shall conform to Section 90, "Portland
Cement Concrete," of the Standard Specifications.  Fiber reinforced concrete shall be considered as
containing steel reinforcement with regard to the use of calcium chloride."

In the Special Provisions, Section 10-1.41, "PILING," Subsection "MEASUREMENT AND PAYMENT (PILING)," the
ninth paragraph is revised as follows:

"Full compensation for slurry, storage of slurry, recycling of slurry,  depositing concrete under slurry,
test batches, inspection pipes, building test platforms above high tide, temporary and permanent steel
casing, filling inspection holes and pipes with grout, filling cave-ins with fiber reinforced concrete where
the diameter is shown to be greater than 1.5 times the intended diameter (not including filling of over
reamed piles), storing, barging and disposing of sediment drill cuttings at the designated disposal site,
storing, and disposal of bedrock drill cuttings and redrilling through concrete (except redrilling through
concrete placed in over reamed piles) shall be considered as included in the contract prices paid per meter
for cast-in-drilled-hole concrete piling of the sizes listed in the Engineer's Estimate and no additional
compensation will be allowed therefor."

In the Special Provisions, Section 10-1.41, "PILING," Subsection "MEASUREMENT AND PAYMENT (PILING)," the
following paragraphs are added after the last paragraph:

"Over reaming cast-in-drilled-hole piling and filling of the over reamed hole with fiber reinforced
concrete fill and subsequently redrilling through the fiber reinforced concrete will be measured and paid for
by the linear meter as over ream and fill of the various sizes shown in the Engineer’s Estimate.
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Full compensation for providing over reaming equipment for constructing 2.2 m Cast-in-Drilled-Hole
Concrete Piling (Rock Sockets) and for 2.6 m Cast-in-Drilled-Hole Concrete Piling, including maintaining
such equipment on site for the duration of the pile excavations, shall be considered as included in the
contract unit price paid for 2.2 m Cast-in-Drilled-Hole Concrete Piling (Rock Socket) or 2.6 m Cast-in-
Drilled-Hole Concrete Piling, and no additional compensation will be allowed therefor.

Full compensation for drilling through fiber reinforced concrete placed as part of the over ream and fill
method, including disposing of the drill cuttings from drilling through fiber reinforced concrete, shall be
considered as included in the contract unit price paid for 2.2 m Cast-in-Drilled-Hole Concrete Piling (Rock
Socket) or 2.6 m Cast-in-Drill Hole Concrete Piling, and no additional compensation will be allowed
therefor.

The contract unit price paid per meter for over ream and fill of the various sizes shown in the
Engineer’s Estimate shall include full compensation for furnishing all labor, materials, tools, equipment,
and incidentals, and for doing all the work involved in over reaming and for filling the over reamed length
with fiber reinforced concrete, including disposal of all drill cuttings, maintaining of the slurry during the
concrete cure period, and submittal and testing of fiber reinforced concrete mix designs, complete in place,
as specified in these special provisions, and as directed by the Engineer."

In the Special Provisions, Section 10-1.43, "PRESTRESSING CONCRETE," Subsection "GENERAL," Subsection
"Grout and Grouting," in the fourth paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "LIGHTWEIGHT
CONCRETE," the fifth paragraph is revised as follows:

"The fine aggregate portion of the lightweight concrete mix shall consist of lightweight fine aggregate
or of natural sand conforming to the requirements of ASTM C 33 or manufactured sand fine aggregate, or a
combination thereof, as required to comply with the equilibrium density requirements of these special
provisions."

In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "LIGHTWEIGHT
CONCRETE," the ninth paragraph is revised as follows:

"The absolute volume of coarse aggregate shall be limited to that volume which permits the mixing,
transporting, placing, consolidating, and finishing of the concrete without segregation.  The equilibrium
density of lightweight concrete furnished for each mix design used shall be a single density, selected by the
Contractor, within the limits of  1922 kilograms plus 0 or minus 80 kilograms per cubic meter.  The
Contractor shall furnish certified copies of the manufacturer's test reports showing the fresh concrete
density that is anticipated to result in the equilibrium density selected by the Contractor.  The density of
fresh concrete produced for use in the work shall not vary from the density shown in the test report by more
than 65 kg per cubic meter nor shall it exceed 2002 kg per cubic meter.  The density of fresh concrete shall
be determined in conformance with the requirements in California Test 518.  The equilibrium density shall
be determined in conformance with the requirements in ASTM Designation:  C 567, except that the drying
time shall be 112 days."
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In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "LIGHTWEIGHT
CONCRETE," the fourteenth paragraph is revised as follows:

"The aggregates shall be uniformly pre-wetted or presaturated in such a manner that uniform
penetration of the concrete will be maintained.  For lightweight aggregate, the following minimum pre-
wetting or presaturation procedures shall be followed:

The lightweight aggregate shall be uniformly sprinkled with water, either by continuous
or intermittent methods for seven days in advance of concrete placement.  Water sprinkling
shall be discontinued for 12 hours preceding the incorporation of the lightweight aggregate
into the respective mix.  However, the stockpile shall be monitored, and when necessary top-
dressed to maintain the surface zone moisture content consistent with the material beneath the
surface zone.  Lightweight aggregate shall be used in a uniform damp condition.  Where
practical, the entire inventory shall be stockpiled and conditioned before the initial placement
to promote uniformity.  If after 5 days of water conditioning, the Contractor can demonstrate
to the Engineer, that the lightweight aggregate exhibits an internal moisture of at least 15
percent (or the maximum saturated surface dry absorption for the aggregate in accordance
with ASTM Designation: C 127), the seven day conditioning period may be reduced
accordingly."

In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "LIGHTWEIGHT
CONCRETE," the first sentence of the fifteenth paragraph is revised as follows:

"Portland cement, aggregates, water, and admixtures shall be proportioned to produce lightweight
concrete containing not less than 350 kg nor more than 600  kg of cement per cubic meter, except that
concrete used in roadway deck slabs and slab spans for highway bridges shall contain not less than 400 kg
per cubic meter."

In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "LIGHTWEIGHT
CONCRETE," Subsection "Testing lightweight concrete," the first subparagraph is revised as follows:

"For each set of lightweight concrete cylinders taken for strength testing, three additional companion
cylinders shall be taken to determine the equilibrium density of the lightweight concrete.  Testing of two of
the cylinders for equilibrium density shall be in accordance with ASTM Designation: C 567, except that the
equilibrium density shall be reported at  28, 56, 84 and 112 days for each cylinder.  The third cylinder shall
be utilized to calculate the approximate equilibrium density using the oven-dry density in accordance with
Section 9.2, "Calculation of Approximate Equilibrium Density," of ASTM Designation: C 567."
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In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "LIGHTWEIGHT
CONCRETE," Subsection "Testing lightweight concrete," the third paragraph is revised as follows:

"Should the results of any single 112-day equilibrium density test (based on sample cylinders) not
satisfy the specified mix design requirements but not be more than 30 kg per cubic meter above the design
equilibrium density, the Contractor shall, at the Contractor's expense, make corrective changes, subject to
approval of the Engineer, in the mix proportions or in the concrete fabrication procedures before placing
additional concrete, and shall pay to the State $50.00 for each structurally adequate in-place cubic meter of
concrete represented by the deficient test.  If the result of any single 112-day equilibrium density test
(based on sample cylinders) is more than 30 kilograms but less than 60 kilograms above the specified
equilibrium density, the Contractor shall make the corrective changes specified above, and shall pay to the
State $100.00 for each structurally adequate in-place cubic meter of concrete represented by the deficient
test.  All concrete represented by a single test (based on sample cylinders) which indicates an equilibrium
density above 1982 kilograms per cubic meter will be rejected in accordance with the provisions in Section
6-1.04, "Defective Materials."

In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "MEASUREMENT AND
PAYMENT" is moved to follow Subsection "PRECAST PIER FOOTING FORMS."

In the Special Provisions, Section 10-1.45,  "CONCRETE STRUCTURES," Subsection "COST REDUCTION
INCENTIVE PROPOSALS FOR CAST-IN-PLACE PRESTRESSED BOX GIRDER BRIDGES CONSTRUCTED ON
FALSEWORK," in the fifth paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.45, "CONCRETE STRUCTURES," Subsection "COST REDUCTION
INCENTIVE PROPOSALS FOR CAST-IN-PLACE SEGMENTALLY CONSTRUCTED PRESTRESSED BOX GIRDER
BRIDGES," in the sixth paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.60, "INTEGRATED DRAWINGS," in the sixth paragraph, the Resident
Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.75, "MISCELLANEOUS METAL (MAINTENANCE ACCESS)," in the third
paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"
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In the Special Provisions, Section 10-1.76, "MISCELLANEOUS METAL (MOVABLE INSPECTION PLATFORMS),"
Subsection "Drawings," the following sentence is added after the second sentence of the first paragraph:

"The Engineer shall have 6 weeks to review the working drawings after a complete plan has been
received. If a returned corrected set of drawings and calculations is resubmitted for review by the Engineer,
the Engineer shall have an additional 6 weeks to review the submittal.  Should the Engineer fail to complete
the review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling
operation is delayed or interfered with by reason of the delay in reviewing the working drawings, the delay
will be considered a right of way delay in conformance with the provisions in Section 8-1.09, "Right of
Way Delays," of the Standard Specifications."

In the Special Provisions, Section 10-1.76,  "MISCELLANEOUS METAL (MOVABLE INSPECTION
PLATFORMS)," Subsection "Drawings--", in the first paragraph, the Resident Engineer's Office address is revised as
follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.79, "FIBERGLASS REINFORCED PLASTIC DOORS AND FRAMES,"
Subsection "SUBMITTALS," in the first paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-1.93, "PRECAST CONCRETE BOX CULVERTS" is deleted.

In the Special Provisions, Section 10-1.94, "LIGHTWEIGHT EMBANKMENT MATERIAL (CELLULAR
CONCRETE)," is deleted.

In the Special Provisions, Section 10-3.20,  "HEALTH MONITORING SYSTEM (SHIPPING CHANNEL SPAN),"
Subsection "SUBMITTALS," in the first paragraph, the Resident Engineer's Office address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-3.20,  "HEALTH MONITORING SYSTEM (SHIPPING CHANNEL SPAN),"
Subsection "INSTALLATION," Subsection "Submittals," in the first paragraph, the Resident Engineer's Office address is
revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"
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In the Special Provisions, Section 10-3.20,  "HEALTH MONITORING SYSTEM (SHIPPING CHANNEL SPAN),"
Subsection "MONITORING," Subsection "Submittals," in the first paragraph, the Resident Engineer's Office address is
revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Special Provisions, Section 10-3.20,  "HEALTH MONITORING SYSTEM (SHIPPING CHANNEL SPAN),"
Subsection "MATERIALS TESTING," Subsection "Submittals," in the second paragraph, the Resident Engineer's Office
address is revised as follows:

"Resident Engineer's Office
4585 Pacheco Blvd., Suite 200
Martinez, California 94553"

In the Proposal and Contract, the Engineer’s Estimate Items 40, 59, 61, 67, 82, 86, 87, 106, 138, 139, and 149, are
revised, Items 173, 174, 175, 176, and 177 are added and Items 63, 72, 73, and 172 are deleted as attached.

In the Proposal and Contract, an A+B worksheet is added.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The
revised Engineer's Estimate is to be used in the bid.

Attached is a copy  of the supplemental Material Information Handout on Compact Disk.
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the

signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their

book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each
receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments



CONTAMINATED AND HAZARDOUS MATERIAL

MATERIAL DISPOSAL CLASSIFICATION
TEST PILE EXCAVATION

ZONE (MBGS) MATERIAL CLASSIFICATION
0.0 TO 0.6 NON-HAZARDOUS
0.6 TO 1.7 RCRA HAZARDOUS
1.7 TO 5.3 CONTAMINATED

5.3 TO PILE TIP NON-HAZARDOUS

 NOTES:

MBGS Meters below ground surface

NON-HAZARDOUS Material that does not contain contaminants at concentrations that could, under ambient
conditions at a disposal site, be released in concentrations that exceed applicable water
quality objectives or could degrade waters of the State

RCRA-HAZARDOUS Material that contains contaminants at concentrations equal to or greater than the
threshold limit concentrations in Section 66261.24 (a) (1) of Title 22 of the California
Code of Regulations

CONTAMINANT SUMMARY
TEST PILE

SAMPLE
DEPTH
(bgs)

SAMPLE
ID

CAM 17
(mg/kg)

WET
(mg/l)

TCLP
(mg/l)

TPH-G
(mg/kg)

TPH-D
(mg/kg)

0.15 m TP1-0.5 Antimony = 0.86
Arsenic = 10
Barium = 120
Beryllium = ND
Cadmium = ND
Chromium = 22
Cobalt = 8.1
Copper = 22
Lead = 26
Mercury = ND
Molybdenum = 4.8
Nickel = 20
Selenium = ND
Silver = ND
Thallium = ND
Vanadium = 34
Zinc = 98

NA NA 4.6 15
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0.31 m TP1-1 Antimony = 0.96
Arsenic = 9.8
Barium = 110
Beryllium = ND
Cadmium = ND
Chromium = 20
Cobalt = 6.4
Copper = 18
Lead = 21
Mercury = ND
Molybdenum = 46
Nickel = 15
Selenium = 0.38
Silver = ND
Thallium = ND
Vanadium = 30
Zinc = 61

NA NA ND 8.6

0.76 m TP1-2.5 Antimony = 1.3
Arsenic = 4.2
Barium = 44
Beryllium = ND
Cadmium = ND
Chromium = 39
Cobalt = 4.8
Copper = 14
Lead = 286
Mercury = ND
Molybdenum = 1.9
Nickel = 15
Selenium = ND
Silver = ND
Thallium = ND
Vanadium = 16
Zinc = 60

Lead = 14.4 Lead = 5.6 8.6 23

1.70 m TP1-5.5 Antimony = 2.1
Arsenic = 14
Barium = 174
Beryllium = 0.06
Cadmium = ND
Chromium = 36
Cobalt = 14
Copper = 54
Lead = 110
Mercury = ND
Molybdenum = 4.6
Nickel = 40
Selenium = ND
Silver = ND
Thallium = ND
Vanadium = 43
Zinc = 103

Lead = 4.4 Lead = 0.95 8.0 16
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3.50 m TP1-11.5 Antimony = 1.2
Arsenic = 19
Barium = 85
Beryllium = 0.22
Cadmium = ND
Chromium = 34
Cobalt = 5.7
Copper = 13
Lead = 43
Mercury = ND
Molybdenum = 4.9
Nickel = 20
Selenium = ND
Silver = ND
Thallium = ND
Vanadium = 36
Zinc = 87

NA NA ND 230

5.30 m TP1-17.5 Antimony = 0.72
Arsenic = 15
Barium = 39
Beryllium = ND
Cadmium = ND
Chromium = 35
Cobalt = 9.6
Copper = 30
Lead = 14
Mercury = 0.17
Molybdenum = 3.8
Nickel = 33
Selenium = ND
Silver = ND
Thallium = ND
Vanadium = 49
Zinc = 40

NA NA ND 2.2

6.80 m TP1-22 Antimony = 1.0
Arsenic = 11
Barium = 35
Beryllium = ND
Cadmium = ND
Chromium = 30
Cobalt = 8.4
Copper = 25
Lead = 8.4
Mercury = 0.20
Molybdenum = 3.3
Nickel = 26
Selenium = ND
Silver = ND
Thallium = ND
Vanadium = 46
Zinc = 32

NA NA ND 2.1
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CONTAMINANT SUMMARY (CONT.)
TEST PILE

SAMPLE
DEPTH
(bgs)

SAMPLE
ID

TPH-MO
(mg/kg)

AHVOC
(µg/kg)

PAH
(mg/kg)

PESTICIDES
(µg/kg)

PCB
(mg/kg)

0.15 m TP1-0.5 15 NA ND DDT = 67 ND
0.31 m TP1-1 22 Xylene = 11 ND DDT = 40 ND
0.76 m TP1-2.5 23 ND Benzo(a)pyrene = 0.01

Benzo(b)flouranthene =
0.013
Flouranthene = 0.024
Phenanthrene = 0.023
Pyrene = 0.022

ND ND

1.70 m TP1-5.5 16 ND Benzo(a)pyrene = 0.016
Benzo(b)flouranthene =
0.017
Dibenzo(a,b)anthracene =
0.020
Ideno(1,2,3-c,d)pyrene =
0.025
Benzo(g,h,I)perylene =
0.030

ND ND

3.50 m TP1-11.5 560 ND Benzo(a)anthracene =
0.131
Benzo(a)pyrene = 0.020
Benzo(b)flouranthene =
0.076
Chrysene = 0.208
Acenaphthene = 0.021
Anthracene = 0.024
Flouranthene = 0.067
Naphthalene = 1.22
Phenanthrene = 0.101
Pyrene = 0.064

ND ND

5.30 m TP1-17.5 4.4 NA ND ND ND
6.80 m TP1-22 5.8 ND ND ND ND

NOTES:

ND Not detected at concentrations greater than the laboratory reporting limit

NA Not analyzed

CAM-17 California Assessment Manual metals

WET California waste extraction test

TCLP Environmental Protection Agency  toxicity characteristic leaching procedure

TPH-G Total petroleum hydrocarbons in gasoline range

TPH-D Total petroleum hydrocarbons in diesel range

TPH-MO Total petroleum hydrocarbons in motor oil range

AHVOV Aromatic halogenated volatile organic compounds

PAH Polycyclic aromatic hydrocarbons

PCB Polychlorinated biphenyls

Constituents that are not reported in the table were ND
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CONTAMINATED AND HAZARDOUS MATERIAL EXCAVATION

Contaminated and hazardous material excavation shall consist of excavating material identified on the plans as
contaminated material, hazardous material, slag, or cinder within excavation limits shown on the plans, specified in the
Standard Specifications, or specified or directed by the Engineer and placing or disposing of the material as specified in this
section.

Excavated contaminated material, hazardous material, slag, and cinder shall be managed as follows:

A. Contaminated material – Haul and place the material within the roadway prism from "L" 12+35 to "L" 14+20,
dispose of the material at a site outside of the highway right of way where ambient environmental conditions will not
cause contaminants to be released at concentrations that exceed applicable water quality objectives or could degrade
waters of the State, or dispose of the material at a permitted waste management facility in conformance with Section 7-
1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications and these special
provisions.

B. Hazardous material – Haul and dispose of the material at a permitted hazardous waste management facility in
conformance with Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard
Specifications and these special provisions.

C. Slag – Haul and dispose of the material at a permitted waste management facility in conformance with Section
7-1.13, "Disposal of Material outside the Highway Right of Way," of the Standard Specifications and these special
provisions.

D. Cinder – Haul and dispose of the material at a permitted waste management facility in conformance with
Section 7-1.13, "Disposal of Material outside the Highway Right of Way," of the Standard Specifications and these
special provisions.

Except that when the material is excavated from trenches for irrigation or electrical systems the material shall be used to
backfill the trench.

Attention is directed to "Contaminated and Hazardous Material, General" of these special provisions for handling,
characterization, and stockpiling requirements.

Contaminated and hazardous material excavation will be measured and paid for by the cubic meter as structural
excavation (bridge)(contaminated) and as structural excavation (bridge)(hazardous).

Full compensation for excavating, loading, hauling, and placing or disposing of contaminated material shall be
considered as included in the contract price paid per cubic meter for structure excavation (bridge) (contaminated), structure
excavation (Type D) (contaminated), and roadway excavation (contaminated) and no further compensation will be allowed
therefor.

Full compensation for excavating, loading, hauling, and disposing of hazardous material shall be considered as included
in the contract price paid per cubic meter for structure excavation (bridge) (hazardous) and roadway excavation (hazardous)
and no further compensation will be allowed therefor.

Full compensation for excavating, loading, hauling, and disposing of slag and cinder shall be considered as included in
the contract price paid per cubic meter for structure excavation (Type A) (slag and cinder) and no further compensation will
be allowed therefor.

Pervious backfill material in connection with bridge work will be measured and paid for by the cubic meter as structure
backfill (bridge).

Pervious backfill material within the limits of payment for retaining walls will be measured and paid for by cubic meter
as structure backfill .

Sand below footings, as shown at Piers 16 and 17, shall be measured and paid by the cubic meter as sand backfill.
If structure excavation or structure backfill involved in bridges is not otherwise designated by type, and payment for the

structure excavation or structure backfill has not otherwise been provided for in the Standard Specifications or these special
provisions, the structure excavation or structure backfill will be paid for at the contract price per cubic meter for structure
excavation (bridge) or structure backfill (bridge).
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Structure excavation designated as (Type D), for footings at the locations shown on the plans, will be measured and paid
for by the cubic meter as structure excavation (Type D). Ground water or surface water is expected to be encountered at these
locations, but seal course concrete is not shown or specified. Structure excavation for footings at locations not designated on
the plans as structure excavation (Type D) or (Type A), and where ground or surface water is encountered, except locations
where seal course concrete is shown or specified, will be measured and paid for by the cubic meter as structure excavation
(bridge).

Full compensation for submitting the Pier 5 Construction Plan shall be considered as included in the contract prices paid
per cubic meter for the various items of excavation and backfill shown in the Engineer's Estimate and no additional
compensation will be allowed therefor.

Full compensation for controlling groundwater at excavations and cast-in-drilled-hole piling at Abutment 1 and Piers 2
through 5 shall be considered as included in the contract prices paid per cubic meter for the various items of excavation and
backfill shown in the Engineer's Estimate and no additional compensation will be allowed therefor.

Full compensation for placing sand backfill under completed footings shall be considered as included in the contract
price paid per cubic meter for sand backfill and no additional compensation will be allowed therefor.
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OVER REAM AND FILL

At the pier locations shown in the following table, where the Engineer has identified a significant probability of caving
conditions, construction of each cast-in-drilled-hole piling below the permanent steel casings or isolation casings shall be
preceded by over reaming of the hole, filling of the hole with fiber reinforced concrete and subsequently redrilling through
fiber reinforced concrete in accordance with these special provisions.

Bridge Name or
Number

Ream Hole Size Pier
Number

Elevation of Reaming

Benicia Martinez
Bridge and OH

3.2m Pier 4 Full length of 2.6m CIDH
below isolation casing

Benicia Martinez
Bridge and OH

2.8m Piers 10,
13, 14 and Load
Test Pile

Full length of rock socket

The work involved in the over ream and fill shall be designated in the resource loading required in the Baseline Schedule
required in "Progress Schedule (Critical Path)" of these special provisions.  The assumed lift height between successive
drillings and required cure time for the Contractor’s selected fiber reinforced fill concrete shall be included in the scheduling
assumptions.

Engineer, the Contractor shall over ream the 2.2m rock socket length to a minimum diameter of 2.8m or the 2.6m CIDH
to a minimum diameter of 3.2m.  Immediately after a Contractor selected length of the hole has been over reamed, the
excavation equipment shall be raised and fiber reinforced concrete shall be placed by tremmie into the hole to fill the entire
length that was just over reamed.  After allowing the concrete to reach a compressive strength of at least 14 Mpa, the hole for
the 2.2 m CIDH (rock socket) or the 2.5m CIDH shall be drilled through the fiber reinforced concrete.  This process shall be
repeated until the specified tip elevation of the pile is reached.  The length of over reaming to be used between concrete
placements shall be determined by the Contractor to prevent caving but shall in no case be more than 10m in length without
prior written approval of the Engineer.

A mix design for fiber reinforced concrete for filling of over reamed holes shall be submitted in accordance with Section
90, “Portland Cement Concrete” of the Standard Specifications. The concrete shall contain steel fiber reinforcement at a
dosage of at least 59kg per cubic meter.  Steel fiber reinforcement shall be a deformed wire at least 50mm in length with an
aspect ratio of more than 50 conforming to ASTM A820.   The type of steel fiber reinforcement shall be submitted to the
engineer for approval with the mix design. There shall be no minimum cement content required; however, redrilling of filled
holes shall not take place until the concrete has gained a compressive strength of at least 14 Mpa as determined by previous
testing of the mix to develop a compressive strength versus time chart.  The strength versus time chart shall be developed by
breaking pairs of cylinders at 6 hour intervals for 7 days after casing of the cylinders.  In addition, the 14, 21 and 28 day
compressive strengths shall also be determined for the mix.   The materials used for the fiber reinforced concrete mix shall
conform to Section 90, Portland Cement Concrete,” of the Standard Specifications.  Fiber reinforced concrete shall be
considered as containing steel reinforcement with regard to the use of calcium chloride.

All over reaming, placing fiber reinforced concrete and subsequent redrilling shall be performed under slurry as specified
elsewhere in these special provisions.  The Contractor shall pay special attention to maintaining the slurry properties when
drilling through previously placed concrete due to the potential for slurry decomposition.    Disposal of all over reaming drill
cuttings shall be in accordance with these special provisions.  At the locations where the over ream and fill method has been
used, all the requirements for installation and testing of the cast-in-drilled-hole piles elsewhere in these special provisions
shall still apply.

Where the Contractor is directed by the Engineer to use the over ream and fill method at locations not listed in the above
table, the work will be paid for at the unit price bid for over ream and fill of the various sizes shown in the Engineer's
estimate.

Alternatives to the over ream and fill method will be considered by the Engineer provided the Contractor demonstrates
by testing that the shear friction capacity of the rock socket, when using the Contractor’s proposed method, is equal to or
greater than that assumed in the design.  Acceptable proof that the Contractor’s proposed method is equivalent shall be an
Osterberg load test of a rock socket on a non-production pile constructed to the same elevations and under the same
conditions as a production pile.  The location of a Osterburg test pile shall be at the center of the Pier 10 pile cap or at another
location as approved by the Engineer.  Alternative methods will be considered only when presented as part of a cost
reduction incentive proposal as specified elsewhere in these special provisions.

CONTRACT NO. 04-006034
ADDED PER ADDENDUM NO. 4 DATED JUNE 1, 2001



ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 020627 ELECTRONIC MOBILE DAILY DIARY
COMPUTER  SYSTEM DATA
DELIVERY

LS LUMP SUM LUMP SUM

2 020628 MODIFY MONITORING WELLS EA 1

3 020629 ABANDON MONITORING WELLS EA 2

4 020630 REMOVE ABANDONED 51 MM GAS
LINE

M 210

5 020631 REMOVE 254 MM WATER LINE
(ASBESTOS)

M 230

6
(S)

020632 ROADWAY EXCAVATION
(HAZARDOUS)

M3 1290

7
(S)

020633 ROADWAY EXCAVATION
(CONTAMINATED)

M3 4220

8 020634 TIME RELATED OVERHEAD WDAY 1100

9 070010 PROGRESS SCHEDULE (CRITICAL
PATH)

LS LUMP SUM LUMP SUM

10 020635 TRANSPORTATION FOR ENGINEER LS LUMP SUM LUMP SUM

11 071322 TEMPORARY FENCE (TYPE CL-1.8) M 525

12 048467 TEMPORARY HINGE TIEDOWN EA 6

13 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

14 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

15 020636 NON-STORM WATER DISCHARGES LS LUMP SUM LUMP SUM

16 020637 TEMPORARY SILT FENCE M 480

17 020638 TEMPORARY COVER LS LUMP SUM LUMP SUM

18 020639 TEMPORARY DRAINAGE INLET
PROTECTION

EA 15

19 020640 TEMPORARY CONCRETE WASHOUT
FACILITY

LS LUMP SUM LUMP SUM

20 020641 TEMPORARY FENCE (TYPE ESA) M 130

3
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 020642 TEMPORARY ENTRANCE/EXIT LS LUMP SUM LUMP SUM

22 020643 FIBER ROLL CHECK DAM EA 8

23 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

24 129000 TEMPORARY RAILING (TYPE K) M 25

25 129510 TEMPORARY RETAINING WALL M2 780

26 150608 REMOVE CHAIN LINK FENCE M 290

27 020644 REMOVE CHAIN LINK FENCE  (TYPE
CL-1.8 WITH EXTENSION ARM AND
3-BARBED WIRES)

M 250

28 150710 REMOVE TRAFFIC STRIPE M 1120

29 150713 REMOVE PAVEMENT MARKING M2 60

30 150744 REMOVE ROADSIDE SIGN (WOOD
POST)

EA 1

31 150745 REMOVE ROADSIDE SIGN (METAL
POST)

EA 1

32 152396 RELOCATE SIGN PANEL EA 1

33 152604 MODIFY INLET EA 1

34 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

35 190101 ROADWAY EXCAVATION M3 13 200

36 192001 STRUCTURE EXCAVATION M3 310

37
(F)

048429 STRUCTURE EXCAVATION
(BRIDGE)(HAZARDOUS)

M3 170

38
(F)

048430 STRUCTURE EXCAVATION
(BRIDGE)(CONTAMINATED)

M3 95

39
(F)

192008 STRUCTURE EXCAVATION (TYPE A) M3 8830

40
(F)

048431 STRUCTURE EXCAVATION (TYPE A)
(SLAG AND CINDER)

M3 2500

4
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41
(F)

192020 STRUCTURE EXCAVATION (TYPE D) M3 1030

42
(F)

048432 STRUCTURE EXCAVATION (TYPE
D)(CONTAMINATED)

M3 86

43
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 1300

44
(F)

048433 STRUCTURE BACKFILL (BRIDGE)
(LOW PERMEABLE) (0.7 MPA)

M3 2200

45
(F)

048434 STRUCTURE BACKFILL (BRIDGE)
(LOW PERMEABLE) (6.9 MPA)

M3 371

46
(F)

193114 SAND BACKFILL M3 2770

47 194001 DITCH EXCAVATION M3 90

48 020645 IMPORTED BORROW (50-MM
LIGHTWEIGHT AGGREGATE)

M3 370

49 020646 IMPORTED BORROW (25-MM
LIGHTWEIGHT AGGREGATE)

M3 45

50 203001 EROSION CONTROL (BLANKET) M2 440

51 020647 FIBER ROLLS M 970

52 203003 STRAW (EROSION CONTROL) TONN 5.6

53 203014 FIBER (EROSION CONTROL) KG 880

54 203024 COMPOST (EROSION CONTROL) KG 2650

55 203045 PURE LIVE SEED (EROSION
CONTROL)

KG 90

56 203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 290

57 203061 STABILIZING EMULSION (EROSION
CONTROL)

KG 200

58 250401 CLASS 4 AGGREGATE SUBBASE M3 140

59 260301 CLASS 3 AGGREGATE BASE M3 620

60 290201 ASPHALT TREATED PERMEABLE
BASE

M3 30
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61 390155 ASPHALT CONCRETE (TYPE A) TONN 1120

62 390165 ASPHALT CONCRETE (OPEN
GRADED)

TONN 25

63 BLANK

64 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 60

65
(S)

490658 750 MM CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 381

66
(S)

048435 2.2 M CAST-IN-DRILLED-HOLE
CONCRETE PILING (ROCK SOCKET)

M 2220

67
(S)

490672 2.5 M CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 4065

68
(S)

048436 2.5 M PERMANENT STEEL CASING M 4460

69
(S)

048437 2.6 M CAST-IN-DRILLED-HOLE
CONCRETE PILING

M 291

70
(S)

048438 INSTALL SEISMIC MONITORING
CASING

LS LUMP SUM LUMP SUM

71
(S)

048439 PRESTRESSING HIGH STRENGTH
ROD

LS LUMP SUM LUMP SUM

72 BLANK

73 BLANK

74
(F)

510000 SEAL COURSE CONCRETE M3 1606

75 048442 TEST BLOCKS LS LUMP SUM LUMP SUM

76
(F)

510051 STRUCTURAL CONCRETE, BRIDGE
FOOTING

M3 19 700

77
(F)

510053 STRUCTURAL CONCRETE, BRIDGE M3 27 060

78
(S-F)

048443 PRECAST PIER FOOTING FORM M3 7740

79
(F)

048444 STRUCTURAL CONCRETE,
LIGHTWEIGHT

M3 41 600

80
(F)

510086 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE N)

M3 68
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

81
(F)

048445 STRUCTURAL CONCRETE, FENDER M3 730

82 510502 MINOR CONCRETE (MINOR
STRUCTURE)

M3 13

83 510504 MINOR CONCRETE (PIPE
ENCASEMENT)

M3 10

84
(F)

511064 FRACTURED RIB TEXTURE M2 1660

85
(S)

515050 GRIND BRIDGE DECK LS LUMP SUM LUMP SUM

86
(S)

048446 PTFE SPHERICAL BEARING (395 MM
DIA)

EA 2

87
(S)

048447 PTFE SPHERICAL BEARING (530 MM
DIA)

EA 2

88
(S)

048448 PTFE SPHERICAL BEARING (600 MM
DIA)

EA 2

89
(S)

048449 PTFE SPHERICAL BEARING (815 MM
DIA)

EA 2

90
(S)

048450 HINGE C AND D BEARING (TYPE I) EA 16

91
(S)

048451 HINGE C AND D BEARING (TYPE II) EA 4

92
(S)

048452 ELASTOMERIC BUMPERS LS LUMP SUM LUMP SUM

93
(S)

048453 JOINT SEAL (MR 20 MM) M 25

94
(S)

519132 JOINT SEAL ASSEMBLY (MR 321 MM
- 400 MM)

M 25

95
(S)

048454 JOINT SEAL ASSEMBLY (MR 900
MM)

M 25

96
(S)

048455 JOINT SEAL ASSEMBLY (MR 1000
MM)

M 79

97
(S-F)

520102 BAR REINFORCING STEEL (BRIDGE) KG 21 930 000

98
(S-F)

520110 BAR REINFORCING STEEL (EPOXY
COATED) (BRIDGE)

KG 4 600 000

99 048456 WELDED HEADED BAR
REINFORCEMENT

EA 89 500

100
(S-F)

048457 WELDED HEADED BAR
REINFORCEMENT (EPOXY COATED)

EA 43 500
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

101
(S-F)

550203 FURNISH STRUCTURAL STEEL
(BRIDGE)

KG 289 400

102
(S-F)

550204 ERECT STRUCTURAL STEEL
(BRIDGE)

KG 289 400

103
(F)

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 20 680

104
(S-F)

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 20 680

105 562004 METAL (RAIL MOUNTED SIGN) KG 700

106 566011 ROADSIDE SIGN - ONE POST EA 11

107
(S-F)

048458 REINFORCED RECYCLED PLASTIC
LUMBER

M3 790

108
(S)

590115 CLEAN AND PAINT STRUCTURAL
STEEL

LS LUMP SUM LUMP SUM

109 620907 300 MM ALTERNATIVE PIPE
CULVERT (TYPE C)

M 30

110 620909 450 MM ALTERNATIVE PIPE
CULVERT

M 45

111 650079 900 MM REINFORCED CONCRETE
PIPE

M 80

112
(S-F)

048459 3660 MM CORRUGATED STEEL PIPE M 85

113 681135 100 MM PLASTIC PIPE (EDGE DRAIN) M 15

114 705334 300 MM ALTERNATIVE FLARED END
SECTION

EA 3

115 705336 450 MM ALTERNATIVE FLARED END
SECTION

EA 2

116 721009 ROCK SLOPE PROTECTION (FACING,
METHOD B)

M3 40

117 020648 SUB-GRADE ENHANCEMENT
FABRIC

M2 380

118 729010 ROCK SLOPE PROTECTION FABRIC M2 85

119 731501 MINOR CONCRETE (CURB) M3 2

120 731502 MINOR CONCRETE
(MISCELLANEOUS CONSTRUCTION)

M3 120
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

121
(F)

750001 MISCELLANEOUS IRON AND STEEL KG 108

122
(S-F)

750501 MISCELLANEOUS METAL (BRIDGE) KG 29 430

123
(S-F)

750505 BRIDGE DECK DRAINAGE SYSTEM KG 13 600

124
(S)

048460 MISCELLANEOUS METAL
(MAINTENANCE ACCESS)

LS LUMP SUM LUMP SUM

125
(S)

048461 MISCELLANEOUS METAL
(MOVABLE INSPECTION
PLATFORMS)

LS LUMP SUM LUMP SUM

126 800386 CHAIN LINK FENCE (TYPE CL-1.2,
VINYL-CLAD)

M 35

127 800391 CHAIN LINK FENCE (TYPE CL-1.8) M 900

128 020649 CHAIN LINK FENCE (TYPE CL-1.8,
WITH  EXTENSION ARM AND 3-
BARBED WIRES)

M 250

129
(F)

048462 FIBERGLASS GRATING M2 260

130
(F)

048463 FIBERGLASS REINFORCED PLASTIC
DOOR FRAME

EA 11

131 802584 0.9 M CHAIN LINK GATE (TYPE
CL-1.8)

EA 1

132 802594 2.7 M CHAIN LINK GATE (TYPE
CL-1.8)

EA 1

133 802596 3.7 M CHAIN LINK GATE (TYPE
 CL-1.8)

EA 1

134 802672 4.9 M CHAIN LINK GATE (TYPE
CL-1.8)

EA 2

135 802676 7.3 M CHAIN LINK GATE (TYPE
CL-1.8)

EA 1

136
(S)

048464 CONSTRUCTION SURVEYING LS LUMP SUM LUMP SUM

137
(F)

810110 SURVEY MONUMENT EA 24

138
(S-F)

833033 CHAIN LINK RAILING (TYPE 7
MODIFIED)

M 166

139
(S-F)

833090 TUBULAR HANDRAILING
(MODIFIED)

M 182

140
(F)

833128 CONCRETE BARRIER (TYPE 25
MODIFIED)

M 4564
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

141 020650 CRASH CUSHION (REACT 350.9) EA 1

142
(S)

840515 THERMOPLASTIC PAVEMENT
MARKING

M2 150

143
(S)

840561 100 MM THERMOPLASTIC TRAFFIC
STRIPE

M 5750

144
(S)

840562 150 MM THERMOPLASTIC TRAFFIC
STRIPE

M 110

145
(S)

840563 200 MM THERMOPLASTIC TRAFFIC
STRIPE

M 420

146
(S)

840564 200 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 850

147
(S)

840568 100 MM THERMOPLASTIC TRAFFIC
STRIPE (BROKEN 3.66 M - 0.92 M)

M 170

148
(S)

850101 PAVEMENT MARKER (NON-
REFLECTIVE)

EA 2250

149
(S)

850111 PAVEMENT MARKER
(RETROREFLECTIVE)

EA 790

150
(S)

860297 SIGNAL AND LIGHTING (CITY) LS LUMP SUM LUMP SUM

151
(S)

020651 TRAFFIC OPERATIONS SYSTEM LS LUMP SUM LUMP SUM

152
(S)

020652 ELECTRICAL FACILITIES 1 LS LUMP SUM LUMP SUM

153
(S)

020653 ELECTRICAL FACILITIES 2 LS LUMP SUM LUMP SUM

154
(S)

020654 ELECTRICAL FACILITIES 3 LS LUMP SUM LUMP SUM

155
(S)

020655 ELECTRICAL FACILITIES 4 LS LUMP SUM LUMP SUM

156
(S)

020656 ELECTRICAL FACILITIES 5 LS LUMP SUM LUMP SUM

157
(S)

020657 ELECTRICAL FACILITIES 6 LS LUMP SUM LUMP SUM

158
(S)

020658 ELECTRICAL FACILITIES 7 LS LUMP SUM LUMP SUM

159
(S)

020659 ELECTRICAL FACILITIES 8 LS LUMP SUM LUMP SUM

160
(S)

020660 ELECTRICAL FACILITIES 9 LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
04-006034

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

161
(S)

020661 PIER 3 SUBSTATION CONDUIT
LAYOUT

LS LUMP SUM LUMP SUM

162
(S)

020662 CONDUIT LAYOUT IN PIERS 6
THROUGH 8

LS LUMP SUM LUMP SUM

163
(S)

020663 CONDUIT LAYOUT IN PIERS 9
THROUGH 15

LS LUMP SUM LUMP SUM

164
(S)

020664 PIER 3 SUBSTATION GROUNDING
LAYOUT

LS LUMP SUM LUMP SUM

165
(S)

020665 MARINE NAVIGATIONAL AIDS
SYSTEM

LS LUMP SUM LUMP SUM

166 869072 SEISMIC MONITORING SYSTEM LS LUMP SUM LUMP SUM

167 048465 HEALTH MONITORING SYSTEM LS LUMP SUM LUMP SUM

168 048466 HEALTH MONITORING SYSTEM
(SHIPPING CHANNEL SPAN)

LS LUMP SUM LUMP SUM

169 020666 RELOCATE PARK FACILITIES LS LUMP SUM LUMP SUM

170 994629 RELOCATE TRAILER LS LUMP SUM LUMP SUM

171 994650 BUILDING WORK LS LUMP SUM LUMP SUM

172 BLANK

173
(S)

048520 LOAD TEST PILE LS LUMP SUM LUMP SUM

174
(S)

048521 PRESTRESSING CAST-IN-PLACE
CONCRETE

LS LUMP SUM LUMP SUM

175
(S)

048522 OVER REAM AND FILL
(2.8 M MINIMUM DIAMETER)

M 681.4

176
(S)

048523 OVER REAM AND FILL
(3.2 M MINIMUM DIA)

M 27.2

177 999990 MOBILIZATION LS LUMP SUM LUMP SUM
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ENGINEER'S ESTIMATE
04-006034

TOTAL BID (A): = ___________

TOTAL BID (B): = ___________
                                                                    $ 35,000.00 X  ___________
                                                           (Cost Per Day)          (Working Days Bid)
                                                                                           (Not To Exceed 1100 Days)

        BASIS FOR COMPARISON OF BIDS:
(A) + (B) = ___________

Notes:
1.  TOTAL BID (A) is the grand total of the Item Totals in the Engineer's Estimate.
2.  Working Days Bid is defined in the Special Provisions.
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